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Task Order Statement of Work 
Analysis of Generation and Management for Waste Streams containing Dioxin and Waste 

Streams containing Mercury 

OBJECTIVE 

This Statement of Work requests support for research and analysis of wastes containing dioxin and wastes 
containing mercury. These wastes were identified as potentially having waste management issues that could 
affect the National Capacity Assessment determinations that were presented in the 2014 National Capacity 
Assessment Report. This task will be completed in phases which are described in the Task Section of this 
Statement of Work. 

BACKGROUND 

Section 104(c)(9) ofCERCLA requires states to provide an assurance ofthe availability of hazardous waste 
treatment or disposal capacity to manage wastes expected to be generated within their State for twenty years 
before EPA can expend any Superfund remedial action Trust funds in the States. EPA has finalized two National 
Capacity Assessment pursuant to the 1993 "Guidance for Capacity Assurance Planning" ("CAP Guidance", 
OSWER Directive #9010.02). The first assessment was finalized on November 1996 and the other on February 
12, 2015. Office of Solid Waste (OSW, currently reorganized as Office of Resource Conservation and Recovery 
(ORCR)) in OSWER has supported this type ofwork since the late 1980's. ORCR has the expertise to conduct 
and evaluate the hazardous waste generation and management analyses necessary to support the Superfund Office 
to meet the CERCLA Section 104(c)(9) requirement. The assessment and the more detailed analyses conducted 
under this Task Order are based on data from the RCRAinfo system that is managed by ORCR as well as other 
data sources available that help define the generation and management of hazardous wastes. This work is related 
to the work conducted under Task Order #30. 

TASKS 

TASK 1: Generation and Management Analyses for Recurrent Wastes Containing Dioxin 

The contractor shall support EPA by identifYing generation and management trends of recurrent wastes for the 
last 25 years for all state and federal wastes, both hazardous and nonhazardous that can contain dioxin. The CAP 
Guidance defines recurrent waste as "waste generated from continuous and intermittent (e.g., leak collection and 
oil changes) processes, such as industrial processes. Recurrent hazardous waste includes all hazardous waste 
other than that generated from non-recurrent activities such as clean-ups." The contractor shall also determine the 
management trends for wastes containing dioxin and identifY any innovative technologies being developed to 
management these wastes. Phone calls to generators and managers of dioxin wastes may be needed to verifY the 
data. in RCRAinfo and other information sources. The contractor shall support ORCR to define and conduct the 
following analyses, per state/US Territory, that provides analytical results that include: 

• IdentifY all wastes streams and RCRA waste codes that can potentially contain dioxin. 
• Lists of generators of the dioxin wastes throughout the years. The generators will be characterized using 

data such as NAICS codes, generator status (LQG, SQG, CESQG, or state generator), OECA 
Import/Export data base and ownership (federal, state, private facility). 

• Location of the generation sources shall include a US map containing geographic details such as on or 
near Indian Lands, EJ communities, water sheds, and major ecological systems. · 

• Summarize and characterize all the dioxin waste streams generated using data sources such as the 
Biennial Report (BR) Data, state data, NPDES data, TRI. Characterization shall include waste form, 
source of generation, radioactivity, other constituents present in the waste streams, estimated levels of 
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hazardous constituents, distinguish primary versus secondary wastes (treatment residuals and derived­
from wastes). 

• Total volumes of recurrent wastes both hazardous and nonhazardous per state per, per industrial sector, 
per source and nationally and may be needed to provide context to percentage amounts of dioxin wastes 
that are generated on an annual basis. 

• Evaluate the waste minimization information in the 2013 BR data and other sources to estimate the effects 
of applicable programs on dioxin waste generation. 

• Management data for wastes containing dioxin shall be analyzed in terms of the Capacity Assurance 
Planning (CAP) management categories and will be identified as onsite management, offsite management 
at commercial facilities and offsite management at captive facilities. 

• Capacity for the management of dioxin wastes will be identified for each unit managing dioxin wastes. 
Any treatment concerns and limitations will be documented such as the amount of other wastes managed 
in the units. 

• A map showing the current generation and management behavior including the role of transfer facilities. 
• Document all Federal, State and local solid and hazardous waste regulatory and economic issues that can 

affect generation and management decisions for dioxin wastes (Land Disposal Restrictions, delisting 
exemptions, siting laws, permit processes, landfill taxes, fuel costs, etc). 

• IdentifY any innovative technologies being developed for management of wastes containing dioxin. 
• Project the future generation and management ofwastes containing dioxin through 2019,2034, and 2039. 
• A graphic describing the generation and management trends and projecting the next 20 years of 

generation and management. 
• Document and address any concerns with the quality of the data used to conduct the analyses. 
• Determine the need for additional data and analyses. 
• Develop an Issue Paper and graphics on the findings of the analyses. 

Before developing the Issue Paper described above, the contactor shall first provide a memo that provides the 
specific data sources that will be used for the analyses, data Table blueprints needed to organize the data in a 
manner that clearly shows how analytical results will be determined/illustrated, and descriptions of computing 
logic that will be used to extract data especially from large data systems such a RCRAinfo along with any 
recommendations for graphics and an outline for the memo. Once the content of the memo are approved the 
contractor shall provide data extractions for the States of Ohio, Massachusetts and Illinois to test that the 
programming logic is accurately extracting the data for the analyses. If these states do not generate and manage 
the recurrent wastes containing dioxin, then three other states shall be selected for the testing. Finalizing the 
computing extraction logic could be an iterative process of pulling data, analyzing preliminary results, revising 
computing logic, pulling data, analyzing results, redoing computing logic, etc. All assumptions and any issues or 
limitations concerning the data shall be provided and the TOCOR must approve the computing logic before the 
contractor performs data extractions nationally for all states. To help understand and verifY the data results, the 
contractor shall conduct internet searches and .make phone calls to experts. The phone calls are limited to no more 
than nine (9) entities when asking similar questions. All phone conversations and internet searches should be well 
documented in the Issue Paper. 

TASK 2: Generation and Management Analyses for One-time/Cleanup Wastes Containing Dioxin 

The contractor shall support EPA by identifYing generation and management trends of one-time or cleanup wastes 
for the last 25 years for all state and federal wastes, both hazardous and nonhazardous that can contain dioxin. 
One-time wastes are defined in the CAP Guidance as "any contaminated materials or treatment residuals (e.g., 
soils, sludges, debris, and equipment) generated by any of the following remediation or cleanup activities: (1) 
Superfund remedial actions; (2) state remedial actions; (3) Superfund removal actions; (4) corrective actions at 
RCRA hazardous waste management units; (5) closures ofRCRA hazardous waste management units; and (6) 
other remediation activities, including those resulting from state and private emergency removals, environmental 
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audits and property transfers." Cleanup wastes also include remediation of leaks from underground storage tanks. 
The contractor shall also determine the management trends for cleanup wastes containing dioxin. The contractor 
shall support ORCR by defining the issues and conducting the following analyses to provide analytical results that 
include: 

• Using the list of dioxin wastes streams and RCRA waste codes developed in Task 1 determine if there are 
any additional cleanup wastes that can potentially contain dioxin. 

• Per state/US territory develop lists of generators of dioxin cleanup wastes throughout the last 25 years. 
The generators will be characterized using data such as NAICS codes, generator status (LQG, SQG, 
CESQG, or state generator), OECA Import/Export data base and ownership (federal, state, private 
facility). 

• Location of the generation sources shall include a US map containing geographic details such as on or 
near Indian Lands, EJ communities, water sheds, and major ecological systems. 

• Summarize and characterize all the dioxin waste streams generated using data sources such as the 
Biennial Report (BR) Data, state data, NPDES data, TRI. Characterization shall include waste form, 
source of generation, radioactivity, other constituents present in the waste streams, estimated levels of 
hazardous constituents, distinguish primary versus secondary wastes (treatment residuals and derived­
from wastes). 

• Total volumes of cleanup wast~s both hazardous and nonhazardous per state per, per industrial sector, per 
source and nationally and may be needed to provide context to percentage amounts of dioxin wastes that 
are generated on an annual basis. 

• Evaluate the waste minimization information in the 2013 BR data and other sources to estimate the effects 
of applicable programs on the generation of dioxin cleanup wastes. 

• Management data for cleanup wastes containing dioxin shall be analyzed in terms of the Capacity 
Assurance Planning (CAP) management categories and will be identified as onsite management, offsite 
management at commercial facilities and offsite management at captive facilities. 

• Capacity for the management of dioxin wastes will be identified for each unit managing dioxin cleanup 
wastes. Any treatment concerns and limitations will be documented such as the amount of other waste 
types managed in the units. 

• A map showing the current generation and management behavior including the role of transfer facilities. 
• Document all Federal, State and local solid and hazardous waste regulatory and economic issues that have 

historically and can currently affect generation and management decisions for dioxin wastes (Land 
Disposal Restrictions, delisting exemptions, siting laws, permit processes, Brownfield's tax incentives, 
fuel costs, etc). 

• Identify any innovative technologies being developed for management of wastes containing dioxin. 
• Project the future generation and management of wastes containing dioxin through 2019, 2034, and 2039. 

This will include identifying cleanup sites with known dioxin contamination and industrial sectors or 
areas of concern. 

• A graphic describing the generation and management trends and projecting the next 20 years of 
generation and management. This information for future cleanups must be conducted on a state-by-state 
since it has the potential to affect the CAP determinations. 

• Document and address any concerns with the quality of the data used to conduct the analyses. 
• Determine the need for additional data and analyses. 
• Develop an Issue Paper and graphics on the findings of the analyses. 

Before developing the Issue Paper described above, the contactor shall first provide a memo that provides the 
specific data sources that will be used for the analyses, data Table blueprints needed to organize the data in a 
manner that clearly shows how analytical results will be determined/illustrated, and descriptions of computing 
logic that will be used to extract data especially from large data systems such a RCRAinfo along with any 
recommendations for graphics and an outline for the memo. Once the content of the memo are approved the 

3 



contractor shall provide data extractions for the States of Ohio, Massachusetts and Illinois to test that the 
programming logic is accurately extracting the data for the analyses. If these states do not generate and manage 
cleanup wastes containing dioxin, then three other states shall be selected for the testing. Finalizing the · 
computing extraction logic could be an iterative process of pulling data, analyzing preliminary results, revising 
computing logic, pulling data, analyzing results, redoing computing logic, etc. All assumptions and any issues or 
limitations concerning the data shall be provided and the TOCOR must approve the computing logic before the 
contractor performs data extractions nationally for all states. To help understand and verify the data results, the 
contractor shall conduct internet searches and make phone calls to experts. The phone calls are limited to no more 
than nine (9) entities when asking similar questions. All phone conversations and internet searches should be well 
documented in the Issue Paper. 

TASK 3: Generation and Management Analyses for Recurrent Wastes Containing Mercury 

The contractor shall support EPA by identifying generation and management trends of recurrent wastes for the 
last 25 years for all state and federal wastes, both hazardous and nonhazardous that can contain mercury. The 
CAP Guidance defines recurrent waste as "waste generated from continuous and intermittent (e.g., leak collection 
and oil changes) processes, such as industrial processes. Recurrent hazardous waste includes all hazardous waste 
other than that generated from non-recurrent activities such as clean-ups." The contractor shall also determine the 
management trends for wastes containing mercury and identify any innovative technologies being developed to 
management these wastes. Phone calls to generators and managers of mercury wastes may be needed to verify 
the data in RCRAinfo and other information sources. The contractor shall support ORCR to define and conduct 
the following analyses, per state/US Territory, that provides analytical results that include: 

• Identify all wastes streams and RCRA waste codes that can potentially contain mercury. Identify high 
level mercury wastes requiring retorting as the treatment standard separately from wastes that do not 
require recovery. 

• Lists of generators of the mercury wastes throughout the years. The generators will be characterized 
using data such as NAICS codes, generator status (LQG, SQG, CESQG, or state generator), OECA 
Import/Export data base and ownership (federal, state, private facility). 

• Location of the generation sources shall include a US map containing geographic details such as on or 
near Indian Lands, EJ communities, water sheds, and major ecological systems. 

• Summarize and characterize all the mercury waste streams generated using data sources such as the 
Biennial Report (BR) Data, state data, NPDES data, TRI. Characterization shall include waste form, 
source of generation, radioactivity, other constituents present in the waste streams, estimated levels of 
hazardous constituents, distinguish primary versus secondary wastes (treatment residuals and derived­
from wastes). 

• Total volumes of recurrent wastes both hazardous and nonhazardous per state per, per industrial sector, 
per source and nationally and may be needed to provide context to percentage amounts of mercury wastes 
that are generated on an annual basis. 

• Evaluate the waste minimization information in the 2013 BR data and other sources to estimate the effects 
of applicable programs on mercury waste generation. 

• Management data for wastes containing mercury shall be analyzed in terms of the Capacity Assurance 
Planning (CAP) management categories and will be identified as onsite management, offsite management 
at commercial facilities and offsite management at captive facilities. 

• Capacity for the management of mercury wastes will be identified for each unit managing mercury 
wastes. This analyses includes identifying all facilities that have submitted letters to DOE certifying that 
they will not sell elemental mercury internationally but will store elemental mercury until they can 
transfer it to the DOE long-term storage facility. Any treatment concerns and limitations will be 
documented such as the amount of other wastes managed in the units and uncertainty how long the 
private facilities will continue to accept mercury for the DOE storage facility. 
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• Determine how much mercury has been sent for long term storage before and after the Mercury Export 
Ban. 

• Identify historical and current market international and domestic demand for elemental mercury. 
Illustrate trends for the demand over the last 25 years (especially before and after the Mercury Export 
Ban) along with the projected demand for the years 2019, 2034 and 2039. 

• A map showing the current generation and management behavior including the role of transfer facilities. 
• Document all Federal, State and local solid and hazardous waste regulatory and economic issues that can 

affect generation and management decisions for mercury wastes (Land Disposal Restrictions, de listing 
exemptions, siting laws, permit processes, landfill taxes, fuel costs, etc). 

• Identify any innovative technologies being developed for management of wastes containing mercury. 
• Project the future generation and management of wastes containing mercury through 2019, 2034 and 

2039. 
• A graphic describing the generation and management trends and projecting the next 20 years of 

generation and management. 
• Document and address any concerns with the quality of the data used to conduct the analyses. 
• Determine the need for additional data and analyses. 
• Develop an Issue Paper and graphics on the findings of the analyses. 

Before developing the Issue Paper described above, the contactor shall first provide a memo that provides the 
specific data sources that will be used for the analyses, data Table blueprints needed to organize the data in a 
manner that clearly shows how analytical results will be determined/illustrated, and descriptions of computing 
logic that will be used to extract data especially from large data systems such a RCRAinfo along with any 
recommendations for graphics and an outline for the memo. Once the content of the memo are approved the 
contractor shall provide data extractions for the States of Ohio, Massachusetts and Illinois to test that the 
programming logic is accurately extracting the data for the analyses. If these states do not generate and manage 
recurrent wastes containing mercury, then three other states shall be selected for the testing. Finalizing the 
computing extraction logic could be an iterative process of pulling data, analyzing preliminary results, revising 
computing logic, pulling data, analyzing results, redoing computing logic, etc. All assumptions and any issues or 
limitations concerning the data shall be provided and the TOCOR must approve the computing logic before the 
contractor performs data extractions nationally for all states. To help understand and verify the data results, the 
contractor shall conduct internet searches and make phone calls to experts. The phone calls are limited to no more 
than nine (9) entities when asking similar questions. All phone conversations and internet searches should be well 
documented in the Issue Paper. 

TASK 4: Generation and Management Analyses for One-time/Cleanup Wastes Containing Mercury 

The contractor shall support EPA by identifying generation and management trends of one-time or cleanup wastes 
for the last 25 years for all state and federal wastes, both hazardous and nonhazardous that can contain mercury. 
One-time wastes are defined in the CAP Guidance as "any contaminated materials or treatment residuals (e.g., 
soils, sludges, debris, and equipment) generated by any ofthe following remediation or cleanup activities: (I) 
Superfund remedial actions; (2) state remedial actions; (3) Superfund removal actions; (4) corrective actions at 
RCRA hazardous waste management units; (5) closures ofRCRA hazardous waste management units; and (6) 
other remediation activities, including those resulting from state and private emergency removals, environmental 
audits and property transfers." Cleanup wastes also include remediation ofleaks from underground storage tanks. 
The contractor shall also determine the management trends for cleanup wastes containing mercury. The 
contractor shall support ORCR by defining the issues and conducting the following analyses to provide analytical 
results that include: 

• Using the list of mercury wastes streams and RCRA waste codes developed in Task 3 determine ifthere 
are any additional cleanup wastes that can potentially contain mercury. 
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• Per state/US territory develop lists of generators of mercury cleanup wastes throughout the last 25 years. 
The generators will be characterized using data such as NAICS codes, generator status (LQG, SQG, 
CESQG, or state generator), OECA Import/Export data base and ownership (federal, state, private 
facility). 

• Location of the generation sources shall include a US map containing geographic details such as on or 
near Indian Lands, EJ communities, water sheds, and major ecological systems. 

• Summarize and characterize all the mercury waste streams generated using data sources such as the 
Biennial Report (BR) Data, state data, NPDES data, TRI. Characterization shall include waste form, 
source of generation, radioactivity, other constituents present in the waste streams, estimated levels of 
hazardous constituents, distinguish primary versus secondary wastes (treatment residuals and derived­
from wastes). 

• Total volumes of cleanup wastes both hazardous and nonhazardous per state per, per industrial sector, per 
source and nationally and may be needed to provide context to percentage amounts of mercury wastes 
that are generated on an annual basis. 

• Evaluate the waste minimization information in the 2013 BR data and other sources to estimate the effects 
of applicable programs on the generation of mercury cleanup wastes. 

• Management data for cleanup wastes containing mercury shall be analyzed in terms of the Capacity 
Assurance Planning (CAP) management categories and will be identified as onsite management, offsite 
management at commercial facilities and offsite management at captive facilities. 

• Capacity for the management of mercury wastes will be identified for each unit managing mercury 
cleanup wastes. Any treatment concerns and limitations will be documented such as the amount of other 
waste types managed in the units. 

• A map showing the current generation and management behavior including the role of transfer facilities. 
• Document all Federal, State and local solid and hazardous waste regulatory and economic issues that have 

historically and can currently affect generation and management decisions for mercury wastes (Land 
Disposal Restrictions, delisting exemptions, siting laws, permit processes, Brownfield's tax incentives, 
fuel costs, etc). 

• Identify any innovative technologies being developed for management of wastes containing mercury. 
• Project the future generation and management of wastes containing mercury through 2019,2034 and 

2039. This will include identifying cleanup sites with known mercury contamination and industrial 
sectors or areas of concern. 

• A graphic describing the generation and management trends and projecting the next 20 years of 
generation and management. This information for future cleanups must be conducted on a state-by-state 
since it has the potential to affect the CAP determinations. 

• Document and address any concerns with the quality of the data used to conduct the analyses. 
• Determine the need for additional data and analyses. 
• Develop an Issue Paper and graphics on the findings of the analyses. 

Before developing the Issue Paper described above, the contactor shall first provide a memo that provides the 
specific data sources that will be used forthe analyses, data Table blueprints needed to organize the data in a 
manner that clearly shows how analytical results will be determined/illustrated, and descriptions of computing 
logic that will be used to extract data especially from large data systems such a RCRAinfo along with any 
recommendations for graphics and an outline for the memo. Once the content of the memo are approved the 
contractor shall provide data extractions for the States of Ohio, Massachusetts and Illinois to test that the 
programming logic is accurately extracting the data for the analyses. If these states do not generate and manage 
cleanup wastes containing mercury, then three other states shall be selected for the testing. Finalizing the 
computing extraction logic could be an iterative process of pulling data, analyzing preliminary results, revising 
computing logic, pulling data, analyzing results, redoing computing logic, etc. All assumptions and any issues or 
limitations concerning the data shall be provided and the TOCOR must approve the computing logic before the 
contractor performs data extractions nationally for all states. To help understand and verify the data results, the 

6 



contractor shall conduct internet searches and make phone calls to experts. The phone calls are limited to no more 
than nine (9) entities when asking similar questions. All phone conversations and internet searches should be well 
documented in the Issue Papers. 

TASK 5: National Summary Report for the Generation and Management of wastes Containing Dioxin and 
Waste Containing Mercury 

Once all the Issue Papers have been finalized the information from all four papers shall be combined into a Draft 
Report that summarizes all the state specific information and analytical results, limitations with data and analyses, 
and provides comprehensive management analyses for wastes containing mercury and wastes containing dioxin 
from a national perspective. When the contractor uses data from a large data base such as RCRAinfo, the final 
Report from the contractor shall include supporting documentation including programmed queries and datasets 
used for analyses in Microsoft Access format. 

DELIVERABLES 

All deliverables are due prior to August 31,2015. The EPA TOCOR will issue a Technical DireCtive to specify a 

date for each of the following deliverables that do not mention timeframes for submission. Schedule dates are 

negotiable upon agreement by the TOCOR. For the item(s) above, if data usability or availability within the time 

frame of the work in this Task Order is an issue, the contractor shall present analytical results to the extent that 

data/information can be used and analyzed and/or provide a write-up of how it can be done if data or resources are 

limited. 

Task 1 and 3 Deliverables Due Dates 

Memo with data sources, format for data Table Two Weeks from the date of task order award 

blueprints, computing logic and ideas for graphics and 

an outline for the Issue Papers 

Data extractions for the States of Ohio, Massachusetts Two weeks after receiving approval from TOCOR on 

and Illinois the computing logic and Table Blueprint formats 

Draft Issue Papers on the analytical findings Four weeks after TOCOR approval of the test 
extractions for Ohio, Illinois and Massachusetts 

Final Issue Papers on the analytical findings Two weeks after receiving comments from TOCOR 

on draft papers 

Task 2 and 4 Deliverables Due Dates 

Memo with data sources, format for data Table Two weeks from the date of task order award 

blueprints, computing logic and ideas for graphics and 

an outline for the Issue Papers 

Data extractions for the States of Ohio, Massachusetts Two weeks after receiving approval from TOCOR on 

and Illinois the computing logic and Table Blueprint formats. 
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Draft Issue papers on the analytical findings Four weeks after TOCOR approval of the test 
extractions for Ohio, Illinois and Massachusetts 

Final Issue Papers on the analytical findings Two weeks after receiving comments from the 
TOCOR on draft papers 

Task 5 Deliverables Due Dates 

Draft Report that incorporate all four issue papers into To be determined and specified in a TD issued by the 
a national summary Report TOCOR. 

Final Report and all supporting documentation To be determined and specified in a TD issued by 
including datasets EPA TOCOR 

TECHNICAL DIRECTION 

In accordance with EPAAR 1552.237-71- Technical Direction, the Task Order Contracting Officer's 
Representative (TOCOR) will provide technical direction during performance of this task order. 
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EP-W-10-056 
0084 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 05/19/2015 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

ORDER NO. IN ITEM 10A. 
FAR 52.243-3 Chanoes 
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Spectfy type of modtficatton and authonty) 

E. IMPORTANT: Contractor 0 is not, [!]is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

The terms and conditions of contract EP-W-10-056 are hereby incorporated by reference. 

TOCOR: Laura Lopez Max Expire Date: 02/29/2016 

The purpose of this modification is to issue a no-cost extension in the Period of 

Performance to complete on-going work already approved pursuant to the existing Statement 

of Work. The new Period of Performance end date is now 02/29/2016. The total estimated 
price ceiling remains at $49,900.00. This Task Order is fully funded at $49,900.00. All 

other terms and conditions remain the same. 

LIST OF CHANGES: 

Reason for Modification : Change Order 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01·152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Christie M. Deskiewicz 

16B. UNITED STATES OF AMERICA 

W__..v..- M,-~ 
(Signature of COntracting Officer) 

16C. DATE SIGNED 

ELEC1R0Ht<: 
SKlNA'rURr! 08/31/2015 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10_056100841001 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Period Of Performance End Date changed from 
31-AUG-15 to 29-FEB-16 

Maximum Potential Expiration Date changed to : 
02/29/2016 

Delivery: 08/31/2015 
Delivery Location Code: SRRPOD 
SRRPOD 
US Environmental Protection Agency 
William Jefferson Clinton Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 3805R 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 05/19/2015 to 02/29/2016 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGlE 01 PAGES 

4 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. ,5. PROJECT NO. (If applicable) 

002 See Block 16C 
6.1SSUED BY CODE SRRPOD 

SRRPOD 

us Environmental Protection Agency 

Superfund/RCRA Regional Procurement 

Operations 

1200 Pennsylvania Ave, NW 

Washington DC 20460 

8. NAME AND ADDRESS OF CONTRACTOR (No., street. county, State and ZIP Code} 

CF INCORPORATED, L.L.C. 

300 LEE HIGHWAY 

I 

9 
F AIRFAX VA 220316050 

CODE 072648579 FACILITY CODE 

7. ADMINISTERED BY (If other than Item 6) CODE I 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 

0084 

10B. DATED (SEE ITEM 13) 

05/19/2015 

11. THtS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended • by one of the following methods: (a) By completing 
Items 8 and 15, and returning copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted: or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue of this amendment you desire to change an offer already submitted • such change may be made by telegram or letter, provided each telegram or letter makes 
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 

E. IMPORTANT: 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modtficat/On and authority) 

Contractor 00 is not. 0 is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

TOCOR: Laura Lopez Max Expire Date: 02/28/2017 

PIID: Analysis of Generation and Management for Waste Streams Containing Dioxin and Waste 

Streams Containing Mercury 

The purpose of this administrative correction modification is to re-instate the previously 

executed bilateral modification 0002 to task order 0084 under EP-W-10-056, which was 

inadvertently deleted in the EPA acquisition system on 03 June 2016 by another Contracting 

Officer. Bila.teral modification 0002, which extended the period of performance of subject 

task order thru 28 February 2017, was fully executed on 25 February 2016 and and is 

incorporated herein as an attachment to this modification. 

Continued ••• 

Except as provided herein, all tenms and conditions of the document referenced in Item 9 A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Faye Sas 

16B. UNITED STATES OF AMERICA 
r. .:;.._1 _ _.(,_...___.. 

(Signature of Contracting Officer) 

I:LI:CTRONlC 
S...ONA.TURE 

16C. DATE SIGNED 

09/22/2016 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10-056/0084/002 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

All other terms and conditions remain unchanged. 

LIST OF CHANGES: 
Reason for Modification : Other Administrative 
Action 
Period Of Performance End Date changed from 
29-FEB-16 to 28-FEB-17 
Total Amount for this Modification: $0.00 
New Total Amount for this Version: $0.00 
New Total Amount for this Award: $49,900.00 

Maximum Potential Expiration Date changed to : 
02/28/2017 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 05/19/2015 to 02/28/2017 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR 148 CFRl 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID COlJL I PAGE OF PAGES 

1 I 2 
2 AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4 REQUISITION/PURCHASE REQ. NO. Is. PROJECT NO. (If applicable) 

002 See Block 16C RFQ-DC-15-00134 
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If otherthan Item 6) CODE I 
SRRPOD 
US Environ~ental Protection Agency 
Superfund/RCRA Regional Procurerr.ent 
Operations 
1200 Pennsylva~ia Ave, ~w 

Washington ::>c 20460 
8. NAME AND ADD'\ESS OF CONTRACTOR (No., Slreet, county. Slate and ZIP Code) 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

ICF INCORPOPATED, L.L.C. 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

FAIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0084 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 05/19/2015 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0 The above numbered solicitation Is amended as set forth in Item 14. The hour and date specified lor receipt of Offers 0 is extended. 0 is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; {b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER II by 
virtue of this amendment you des~te to change an offer already submitted. such change may be made by telegram or letter. provided each telegram or letter makes 
referer"'ce to the soltcitation and th•s amendment and is received prior to the opening hour and date specified 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODI FICA nON OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

ORDER NO. IN ITEM 1 OA. 
FAR 52.243-3 Chances· 8.3 Period of the Contract 
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

eppropriatron date. etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY Or. 

D. OTHER (SpeCify type of modrfrcatron and autnonty) 

E. IMPORTANT: Contractor 0 rs not. [KJ is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, includrng solrcitatronlr:ontract subject matter where feasible.) 

DUNS Number: 072648579 
The terms and conditions of contract EP-W-10-056 are hereby incorporated by reference. 
TOCOR: Laura Lopez Max Expire Date: 02/28/2017 
The purpose of this modifiqation is to extend the period of performance of this Task Order 
through 02/28/2017 at no cost. All other terms and conditions remain the sa~e. 

LIST OF CH.l\NGES: 
Reason for Modification : Change Order 
Period Of Performance End Date changed from 29-FEB-16 to 28-FEB-17 
Maximum Potential Expiration Date changed to : 02/28/2017 
Continued ... 
Except as provided herern, all terms and cond1tions of the document referenced in Item 9 A or 1 OA, as heretofore changed, rema1ns unchanged and in lull force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Sabrina Brown-Diallo, Contracts Manager 
15C DATE SIGNED 



REFERENCE NO. OF DO•, _.,tENT BEING CONTINUED 
CONTINUATION SHEET EP-W-l0- 056100841002 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Delivery: 08/31/2015 
Delivery Location Code: SRRPOD 
SRRPOD 
US Environmental Protection Agency 
William Jefferson Clinton Building 
1200 Pennsylvania Avenue, N. w. 
Mail Code: 3805R 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 05/19/2015 to 02/28/2017 

NSN 7540.01-152-8067 

QUANTITY ~NIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-116) 
sponsored by GSA 
FAR 148 CFR\ 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT r· CONTRACT ID CODE I PAGE OF PAGES 

1 I 5 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

003 See Block 16C PR-OLEM-16-00147 

6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., stroet, county, State and ZIP Code) 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

ICF INCORPORATED, L.L.C. 
9300 LEE' HIGHWAY 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0084 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 05/19/2015 
11. THIS ITEM ONLYAPPUES TO AMENDMENTS OF SOLICITATIONS 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequired) Net Increase: 
See Schedule 

$49,942.00 

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

ORDER NO. IN ITEM 10A. 
FAR 52.243-3: Chanoes - Time and Materials or Labor Hours 
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authonty) 

E. IMPORTANT: Contractor Dis not. 1RJ is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 
TOCOR: Laura Lopez Max Expire Date: 02/28/2017 
PIID: Analysis of Generation and Management for Waste Streams Containing Dioxin and Waste 

Streams Containing Mercury 

The purpose of this bilateral modification it to: 

1. Incorporate within the Task Order Statement of Work the additional work under Tasks 1-4 

as specified in Attachment (1); 
2. Approve and incorporate herein the contractor's cost estimate dated 16 September 2016 in 

the amount of $49,942.00; 
3. Obligate incremental funding and modify the total funding ceiling of the task order; 

Continued ... 
Except as provided herein, all tenns and conditions of the document referenced in Item 9 A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01·152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Faye Sas 

16B. UNITED STATES OF AMERICA 
r.-
~~ ....... 1- -"·-~-

(Signature of Contracting Officer} 

t.:l.£CTRONlC 
S.JONATURE 

16C. DATE SIGNED 

09/26/2016 

STANDARD FORM 30 (REV. 1 0~3) 

Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100841003 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

4. Modify the total price ceiling of the task 
order. 

Funding in the amount of $49,942.00 is obligated 
to this task order, increasing the funding 
ceiling by $49,942.00, from $49,900.00 to 
$99,842.00 which the contractor is not authorized 
to exceed. The contractor exceeds the funding 
ceiling at its own risk. 

As an equitable adjustment for the subject 
changes, the task order ceiling price is hereby 
increased by $49,942.00, from $49,900.00 to 
$99,842.00. By signing, the contractor hereby 
releases the Government from any and all 
liability for further equitable adjustments 
attributable to the work specified under this 
change order. Contractor incurred expenses shall 
not exceed the task order ceiling price at 
$99,842.00. 

This time and materials task order is fully 
funded thru its completion date of 28 February 
2017. 

COR: Laura Lopez 

LIST OF CHANGES: 
Reason for Modification : Change Order 
Total Amount for this Modification: $49,942.00 
New Total Amount for this Version: $99,842.00 
New Total Amount for this Award: $99,842.00 
Obligated Amount for this Modification: $49,942.00 
New Total Obligated Amount for this Award: 
$99,842.00 
CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $49,900.00 to $99,842.00 
Obligated Amount for this modification: $49,942.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-T-31P-303DD2-2585-HQOOBM00-1631SFP009-001 
Beginning FiscalYear 16 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization 31P 
Program (PRC) 303DD2 
Budget (BOC) 2585 
Job ~ (Site/Project) HQOOBMOO 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAl FORM 336 (4-86) 
Sponsored by GSA 
FAR 148 CFR\ 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100841003 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Cost Organization 
DCN-LineiD 1631SFP009-001 
Quantity: 0 
Amount: $49,942.00 
Percent: 0 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

Delivery: 02/28/2017 
Delivery Location Code: SRRPOD 
SRRPOD 
US Environmental Protection Agency 
William Jefferson Clinton Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 3805R 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 05/19/2015 to 02/28/2017 

NSN 7540-ll1-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 

FAR 148 CFR\ 53.110 
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Analysis of Generation and Management for Waste Streams containing Dioxin and Waste 
Streams containing Mercury 

Modification to Task Order #84 under Contract# EP-W-10-056 

U.S. EPA TOCOR: Laura L Lopez, OLEM/ORCRIPIID/ICAB 
Email: lopez.laura@epa.gov 
Phone Number: 703-308-8482 

Performance Period of Task Order 84: 
The end date to the performance period was extended to February 28, 2017. 

OBJECTIVE OF INTENDED MODIFICATION: 

The primary purpose of this Task Order is to help States comply with the CERCLA 104(c)(9) 
hazardous waste management capacity assurance requirement so they are eligible to receive 
Superfund money for remedial actions. Last year, EPA conducted an assessment of national 
hazardous waste demand on management capacity and determined that the demand from wastes 
containing mercury and wastes containing dioxin needed further study. The intended 
modification to task order 84 provides EPA with continuous contractor support to finish the 
analytical work associated with Task Order 84 through its completion date of February 28, 2017. 

SCOPE OF WORK FOR MODIFICATION: 

TASKS 1 and 2: Generation and Management Analyses for Wastes Containing Dioxin 

Additional work under Task I and 2: The contactor shall provide the SQL language for all the 
data queries used to develop for the data bases and reports needed to compile the data necessary 
to project the future generation and management of wastes containing dioxin through 2019, 2034 
and 2039. Automating these analyses will help provide cost savings to the government for future 
capacity analyses work. The contractor shall also configure two GIS base maps with the dioxin 
management facilities and generators of dioxin wastes along with Geo-platform layers or data 
graphics that may include illustrating TRI dioxin releases, ecosystems, EJ populations, location 
of sensitive areas like schools and hospitals, sources of drinking water, pop-up data about 
management facilities, etc. One map should portray historical information about dioxin 
generation and management, and the other map should illustrate the current generation and 
management information. The data "story" format should be used to help the user understand 
the analytics and_ the data trends from past to present. The maps shall follow the EPA metadata 
style guide and standards necessary to share the data with the public. The maps will be included 
with the draft issue Papers for Tasks 1 and 2. 

TASKS 3 and 4: Generation and Management Analyses for Wastes Containing Mercury 

Additional work under Tasks 3 and 4: The contactor shaH provide the SQL language for all the 
data queries used to develop for the data bases and reports needed to compile the data necessary 

1 



to project the future generation and management of wastes containing dioxin through 2019, 2034 
and 2039. Automating these analyses will help provide cost savings to the government for future 
capacity analyses work. The contractor shall also configure two GIS base maps with the 
mercury management facilities and generators of mercury wastes along with Geo-platform laye!"s 
and data graphics that may include TRI mercury releases, ecosystems, EJ populations, location 
of sensitive areas like schools and hospitals, sources of drinking water, pop-up data about 
management facilities, etc. One map should portray historical information about mercury 
generation and management, and the other map should illustrate the current generation and 
management information. The data "story" format and associated graphics should be used to 
help the user understand the analytics and the data trends from past to present. The maps shall 
follow the EPA metadata style guide and standards necessary to share the data with the public. 
The maps will be included with the draft issue Papers for Tasks 3 and 4. 

DELIVERABLES 

The additional maps and data graphics will be submitted with the draft Issue Papers and any EPA 
comments will be incorporated into the final Issue Papers. EPA TOCOR will issue a technical 
directive to specify the deliverable due dates for the SQL query language for the data base and 
data reports. The contractor shall deliver at least one draft and one final draft for each 
deliverable specified in the technical direction. 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
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